BILL NO. S-90-05-25

SPECIAL ORDINANCE NO. S-115-90

AN ORDINANCE approving Contract **FOR RES. #6153-90, SOUTH ANTHONY BLVD. FROM PONTIAC TO DREXEL** between **GAINES CONSTRUCTION CO., INC.** and the City of Fort Wayne, Indiana, in connection with the Board of Public Works and Safety.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the Contract **FOR RES. #6153-90, SOUTH ANTHONY BLVD. FROM PONTIAC TO DREXEL** by and between **GAINES CONSTRUCTION CO., INC.** and the City of Fort Wayne, Indiana, in connection with the Board of Public Works and Safety, is hereby ratified, and affirmed and approved in all respects, respectfully for:

the construction of wingwalks and sidewalks on South Anthony Blvd. from Pontiac to Drexel;

involving a total cost of One Hundred Eight Thousand Five Hundred Forty-Three and 60/100 Dollars ($108,543.60).

SECTION 2. Prior Approval has been requested from Common Council on April 24, 1990. Two copies of said Contract are on file with the Office of the City Clerk and made available for public inspection, according to law.

SECTION 3. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

Mark E. Gull Giuliani
Councilmember

APPROVED AS TO FORM
AND LEGALITY

J. Timothy McCaulay
J. Timothy McCaulay, City Attorney

CONTRACT NO. 6153-90

SOUTH ANTHONY BLVD. FROM PONTIAC TO DREXEL

BOARD ORDER NO. 119-89 WORK ORDER NO. 10,799

THIS CONTRACT made and entered into in triplicate this 9th day of May, 1990, by and between GAINES CONSTRUCTION CO., INC., herein called CONTRACTOR, and the City of Fort Wayne, Indiana, an Indiana Municipal Corporation, acting by and through the Mayor and the Board of Public Works and Safety, herein called OWNER;

WITNESSETH, that the CONTRACTOR and the OWNER, for the considerations hereinafter named, agree as follows:

ARTICLE 1: SCOPE OF WORK

CONTRACTOR shall furnish all labor, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for the following:

RES. NO. 6153-90 SOUTH ANTHONY BLVD. FROM PONTIAC TO DREXEL

all according to RES. NO. 6153-90, Drawing No. _____, Sheets _____, and do everything required by this contract and the other documents constituting a part hereof.

ARTICLE 2: THE CONTRACT SUM

The OWNER shall pay CONTRACTOR for the performance of the contract the unit price sum of $ 108,543.60. In the event the amount of work is increased or decreased by OWNER, the contract sum shall be increased or decreased according to the unit price schedule set forth in the CONTRACTOR's Proposal.

ARTICLE 3: PROGRESS PAYMENTS

The OWNER shall make payments on account of the contract as provided herein, as follows:

Monthly progress payments will be made by OWNER upon submission of a statement of quantities of work completed and/or materials supplied to the job site as of the end of each month. On or about the 15th day of the following month, ninety (90%) percent of the value of the work performed up to the first day of that month (based on the contract price of labor and materials incorporated in the work) and as estimated by the CONTRACTOR and approved or revised by the Engineering Department

of the OWNER less the aggregate of previous payments, will be paid by OWNER to the CONTRACTOR.

ARTICLE 4: ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due at the time the work is fully completed and accepted and the contract is fully performed.

Upon filing of a Completion Affidavit by the CONTRACTOR that the work is ready for final inspection and acceptance, the Board of Public Works and Safety will direct the Engineering Department of the OWNER to promptly make such inspection. When the Engineering Department finds the work acceptable under the contract, and the contract is fully performed, it shall so inform the Board of Public Works and Safety which shall issue a final certificate stating that the work provided for in this Contract has been completed and is accepted. Thereupon the entire balance of the Contract sum shall be due and payable to the CONTRACTOR; provided only that CONTRACTOR shall first furnish OWNER, if requested to do so, satisfactory evidence that all persons who have supplied labor, material, or equipment for the work have been fully paid, and all required manpower utilization reports for this project have been submitted.

ARTICLE 5: WORKMEN'S COMPENSATION ACT

The CONTRACTOR will furnish immediately a certificate from the Industrial Board of the State of Indiana, that he has complied with the Workmen's Compensation Act in accordance with Statutes of the State of Indiana and Ordinances of the City of Fort Wayne.

Any judgment rendered against the City of Fort Wayne in any suits for damages for injury to real or personal property, or for any injury sustained by any person growing out of any act or doing of Contractor, or its agents, employees or workmen or any judgment of any court or award of any Board of Arbitrators or of the Industrial Board of the State of Indiana rendered against the City of Fort Wayne in any suit or claim arising under said Workmen's Compensation for accidental injuries or death suffered by his employees or the employees of any Subcontractor or Subcontractors in the course of their employment, when notice of the pendency of such suit, hearing or arbitration shall have been given said CONTRACTOR, shall be conclusive against CONTRACTOR as to amount, liability and all other things pertaining thereto; it being the intent of the parties hereto that CONTRACTOR indemnify and hold harmless OWNER in the premises.

ARTICLE 6: NONDISCRIMINATION OF LABOR

The CONTRACTOR further agrees to be bound by Section 15-13 (as amended), of the Code of the City of Fort Wayne, Indiana of 1974, passed by the Common Council of the City of Fort Wayne, Indiana as General Ordinance No. G-34-78 (as amended) on December 12th, 1978. The successful bidder shall file a Manpower Utilization Report for this project with the Compliance Office within ten (10) days after comple-

tion of construction or upon request of the Office of Compliance.

ARTICLE 7: PREVAILING WAGE SCALE

The CONTRACTOR agrees to pay, and also require of his subcontractors that they pay wage rates on the work covered by this contract which shall not be less than the prescribed scale of wages as determined pursuant to the Statutes of the State of Indiana, and the Ordinances of the City of Fort Wayne according to the applicable wage scale as included in the bid documents.

ARTICLE 8: COMPONENT PARTS OF THIS CONTRACT

The following documents are as fully a part of the contract as if hereto attached or herein repeated:

a. Advertisement for Bids, for Contract No. 6153-90.
b. Instructions to Bidders for Contract No. 6153-90.
c. Contractor's Proposal Dated 4/11/90.
d. Ft. Wayne Engr. Dept. Drawing #_____.
e. Supplemental Specifications for Contract No. 6153-90.
f. Workman's Compensation Act, Statutes of the State of Indiana and Ordinances of the City of Fort Wayne.
g. Non-Discrimination of Labor, General Ordinance No. G-34-78 (as amended).
h. Prevailing Wage Scale.
i. Performance and Guaranty Bond.
j. Labor and Material Payment Bond.
k. Minority/Female Employment Hourly Utilization.
l. Right-of-Way Cut Permit.
m. Comprehensive Liability Insurance Coverage.
n. MBE/WBE Committment Form.
o. _____
p. _____

ARTICLE 9: GUARANTEE OF WORKMANSHIP

At the time of execution of this contract, the CONTRACTOR shall furnish a Performance and Guaranty Bond in favor of the City of Fort Wayne in the amount of the total value of the materials supplied and/or work performed under the terms of this contract. The said bond shall ensure the completion of the work covered hereunder and shall guarantee the materials and workmanship for a period of three (3) years following written acceptance of the work by the OWNER.

ARTICLE 10: INDEMNITY

CONTRACTOR shall furnish to OWNER, within ten (10) days of the date hereof, a certificate from an insuror acceptable to OWNER showing personal injury and property damage insurance, in force and issued in connection with the work to be performed under this Contract, in amounts satisfactory to OWNER and in accordance with the Statutes of the State of Indiana.

ARTICLE 11: ADJUSTMENTS OF DISPUTES

All questions or controversies which may arise between the CONTRACTOR and the OWNER under the provisions of this Contract shall be subject to the decision of the Director of Board of Public Works & Safety of the OWNER, and his decision shall be final and conclusive upon the parties.

Provided, however, no changes in the plans, specifications, or other phases of the work covered by this Contract will be permitted except on prior written authorization by the Board of Public Works and Safety.

ARTICLE 12: COMPLETION DATE

The CONTRACTOR agrees to complete the work specified in the contract within 7/31/90 consecutive calendar days after having been ordered by the OWNER to commence work under this contract.

ARTICLE 13: COUNCILMANIC APPROVAL

This Agreement, although executed on behalf of the OWNER by the Mayor and Board of Public Works and Safety of the City of Fort Wayne, Indiana, shall not be binding upon the OWNER unless and until the same shall have been ratified and approved by the Common Council of the City of Fort Wayne, Indiana, and should said Common Council fail to approve the same within ninety (90) days after the date hereof, then this Contract shall be and become wholly void.

ARTICLE 14:

This contract is governed by Laws of the State of Indiana.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written.

(CONTRACTOR)

BY: Henry Maier Sr

Pres, President

BY: Darryl Daines

_____, Secretary

CITY OF FORT WAYNE, INDIANA

BY: _____
Paul Helmke, Mayor

BOARD OF PUBLIC WORKS & SAFETY

_____
Charles E. Layton
Director of Public Works

_____
Michael McAlexander
Director of Public Safety

_____
Douglas M. Lehman
Director of Administration & Finance

ATTEST:

_____
Helen V. Gochenour, Clerk

THE AMERICAN INSTITUTE OF ARCHITECTS

AIA Document A312

Performance Bond

Bond NB# 43067

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):
Gaines Construction Company, Inc.
217 Washington Center Road
Fort Wayne, Indiana 46825

SURETY (Name and Principal Place of Business):
National American Insurance Company
5550 West Touhy Avenue
Skokie, Illinois 60077

OWNER (Name and Address):
City of Fort Wayne
South Anthony Blvd.
Fort Wayne, Indiana

CONSTRUCTION CONTRACT
Date:
Amount: $108,543.60
Description (Name and Location): Resolution# 6153-90, South Anthony Blvd. From Pontiac To Drexel (COIT Project)

BOND
Date (Not earlier than Construction Contract Date): April 25, 1990
Amount: $108,543.60
Modifications to this Bond: ☐ None ☐ See Page 3

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)
Gaines Construction Company, Inc.

Signature: _____
Name and Title:

SURETY
Company: (Corporate Seal)
National American Insurance Company

Signature: _____
Name and Title: Jerry Bey
Attorney-in-Fact

(Any additional signatures appear on page 3)

(FOR INFORMATION ONLY—Name, Address and Telephone)

AGENT or BROKER:
Jerry Bey/ Bond Brokers, Inc.
6160 N. Cicero Avenue
Chicago, Illinois 60646

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):

1 The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except to participate in conferences as provided in Subparagraph 3.1.

3 If there is no Owner Default, the Surety's obligation under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the Surety at its address described in Paragraph 10 below that the Owner is considering declaring a Contractor Default and has requested and attempted to arrange a conference with the Contractor and the Surety to be held not later than fifteen days after receipt of such notice to discuss methods of performing the Construction Contract. If the Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor Default; and

3.2 The Owner has declared a Contractor Default and formally terminated the Contractor's right to complete the contract. Such Contractor Default shall not be declared earlier than twenty days after the Contractor and the Surety have received notice as provided in Subparagraph 3.1; and

3.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance with the terms of the Construction Contract or to a contractor selected to perform the Construction Contract in accordance with the terms of the contract with the Owner.

4 When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with consent of the Owner, to perform and complete the Construction Contract; or

4.2 Undertake to perform and complete the Construction Contract itself, through its agents or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and the contractor selected with the Owner's concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in Paragraph 6 in excess of the Balance of the Contract Price incurred by the Owner resulting from the Contractor's default; or

4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances:

.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is determined, tender payment therefor to the Owner; or

.2 Deny liability in whole or in part and notify the Owner citing reasons therefor.

5 If the Surety does not proceed as provided in Paragraph 4 with reasonable promptness, the Surety shall be deemed to be in default on this Bond fifteen days after receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Subparagraph 4.4, and the Owner refuses the payment tendered or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner.

6 After the Owner has terminated the Contractor's right to complete the Construction Contract, and if the Surety elects to act under Subparagraph 4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. To the limit of the amount of this Bond, but subject to commitment by the Owner of the Balance of the Contract Price to mitigation of costs and damages on the Construction Contract, the Surety is obligated without duplication for:

6.1 The responsibilities of the Contractor for correction of defective work and completion of the Construction Contract;

6.2 Additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or non-performance of the Contractor.

7 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators or successors.

8 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

9 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or part of the work is located and shall be instituted within two years after Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation avail-

able to sureties as a defense in the jurisdiction of the suit shall be applicable.

10 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the signature page.

11 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

12 DEFINITIONS

12.1 Balance of the Contract Price: The total amount payable by the Owner to the Contractor under the Construction Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.

12.2 Construction Contract: The agreement between the Owner and the Contractor identified on the signature page, including all Contract Documents and changes thereto.

12.3 Contractor Default: Failure of the Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Construction Contract.

12.4 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contractor as required by the Construction Contract or to perform and complete or comply with the other terms thereof.

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL		SURETY	
Company:	(Corporate Seal)	Company:	(Corporate Seal)
Signature: _____		Signature: _____	
Name and Title:		Name and Title:	
Address:		Address:	

THE AMERICAN INSTITUTE OF ARCHITECTS

AIA Document A312

Payment Bond

Bond NB# 43067

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):
Gaines Construction Company, Inc.
217 Washington Center Road
Fort Wayne, Indiana 46825

SURETY (Name and Principal Place of Business):
National American Insurance Company
5550 West Touhy Avenue
Skokie, Illinois 60077

OWNER (Name and Address):
City of Fort Wayne
South Anthony Blvd.
Fort Wayne, Indiana

CONSTRUCTION CONTRACT
Date:
Amount: $108,543.60
Description (Name and Location): Resolution# 6153-90, South Anthony Blvd. From Pontiac to Drexel, (COIT Project)

BOND
Date (Not earlier than Construction Contract Date): April 25, 1990
Amount: $108,543.60
Modifications to this Bond: ☐ None ☐ See Page 6

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)
Gaines Construction Company, Inc.

Signature: _____
Name and Title:

SURETY
Company: (Corporate Seal)
National American Insurance Company

Signature: Jerry Bey
Name and Title: Jerry Bey
Attorney-in-Fact

(Any additional signatures appear on page 6)

(FOR INFORMATION ONLY—Name, Address and Telephone)

AGENT or BROKER:
Jerry Bey/ Bond Brokers, Inc.
6160 N. Cicero Avenue
Chicago, Illinois 60646

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):

1 The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference.

2 With respect to the Owner, this obligation shall be null and void if the Contractor:

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and

2.2 Defends, indemnifies and holds harmless the Owner from claims, demands, liens or suits by any person or entity whose claim, demand, lien or suit is for the payment for labor, materials or equipment furnished for use in the performance of the Construction Contract, provided the Owner has promptly notified the Contractor and the Surety (at the address described in Paragraph 12) of any claims, demands, liens or suits and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety, and provided there is no Owner Default.

3 With respect to Claimants, this obligation shall be null and void if the Contractor promptly makes payment, directly or indirectly, for all sums due.

4 The Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with the Contractor have given notice to the Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim.

4.2 Claimants who do not have a direct contract with the Contractor:

.1 Have furnished written notice to the Contractor and sent a copy, or notice thereof, to the Owner, within 90 days after having last performed labor or last furnished materials or equipment included in the claim stating, with substantial accuracy, the amount of the claim and the name of the party to whom the materials were furnished or supplied or for whom the labor was done or performed; and

.2 Have either received a rejection in whole or in part from the Contractor, or not received within 30 days of furnishing the above notice any communication from the Contractor by which the Contractor has indicated the claim will be paid directly or indirectly; and

.3 Not having been paid within the above 30 days, have sent a written notice to the Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating that a claim is being made under this Bond and enclosing a copy of the previous written notice furnished to the Contractor.

5 If a notice required by Paragraph 4 is given by the Owner to the Contractor or to the Surety, that is sufficient compliance.

6 When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at the Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to the Owner, within 45 days after receipt of the claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed amounts.

7 The Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any payments made in good faith by the Surety.

8 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy claims, if any, under any Construction Performance Bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and the Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work.

9 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the Construction Contract. The Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise have obligations to Claimants under this Bond.

10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

11 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the location in which the work or part of the work is located or after the expiration of one year from the date (1) on which the Claimant gave the notice required by Subparagraph 4.1 or Clause 4.2.3, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the signature page. Actual receipt of notice by Surety, the Owner or the Contractor, however accomplished, shall be sufficient compliance as of the date received at the address shown on the signature page.

13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. The intent is that this

Bond shall be construed as a statutory bond and not as a common law bond.

14 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor shall promptly furnish a copy of this Bond or shall permit a copy to be made.

15 DEFINITIONS

15.1 Claimant: An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to furnish labor, materials or equipment for use in the performance of the Contract. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

15.2 Construction Contract: The agreement between the Owner and the Contractor identified on the signature page, including all Contract Documents and changes thereto.

15.3 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contractor as required by the Construction Contract or to perform and complete or comply with the other terms thereof.

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL		SURETY	
Company:	(Corporate Seal)	Company:	(Corporate Seal)
Signature: _____		Signature: _____	
Name and Title:		Name and Title:	
Address:		Address:	

NATIONAL AMERICAN INSURANCE COMPANY
OMAHA, NEBRASKA

POWER OF ATTORNEY

PRINCIPAL Gaines Construction Company, Inc. EFFECTIVE DATE April 25, 1990

217 Washington Center Road (STREET ADDRESS) Fort Wayne, Indiana (CITY) (STATE) 46825 (ZIP CODE)

CONTRACT AMOUNT $108,543.60 AMOUNT OF BOND $ $108,543.60

POWER NO. NB 43067

KNOW ALL MEN BY THESE PRESENTS: That the National American Insurance Company, a corporation duly organized under the laws of the State of Nebraska, having its principal office in the city of Chandler, Oklahoma, pursuant to the following resolution, adopted by the Board of Directors of the said Company on the 8th day of July, 1987, to wit:

"Resolved, that any officer of the Company shall have authority to make, execute and deliver a Power of Attorney constituting as Attorney-in-Fact, such persons, firms, or corporations as may be selected from time to time.

Be It Further Resolved, that the signature of any officer and the Seal of the Company may be affixed to any such Power of Attorney or any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such powers so executed and certified by facsimile signature and facsimile seal shall be valid and binding upon the Company in the future with respect to any bond or undertaking to which it is attached." National American Insurance Company does hereby make, constitute and appoint Jerry Bey State of Illinois its true and lawful attorney(s)-in-fact, with full power and authority hereby conferred in its name, place and stead, to sign, execute, acknowledge and deliver in its behalf, and its act and deed, as follows:

The obligation of the Company shall not exceed one million ($1,000,000.00) dollars.

And to bind National American Insurance Company thereby as fully and to the same extent as if such bond or undertaking was signed by the duly authorized officer of the National American Insurance Company, and all the acts of said Attorney(s) pursuant to the authority herein given, are hereby ratified and confirmed.

IN WITNESS WHEREOF, the National American Insurance Company has caused these presents to be signed by any officer of the Company and its Corporate Seal to be hereto affixed.

NATIONAL AMERICAN INSURANCE COMPANY

NATIONAL AMERICAN INSURANCE COMPANY CORPORATE SEAL OMAHA NEBRASKA

W. Brent LaGere

W. Brent LaGere, Chairman & Chief Executive Officer

STATE OF OKLAHOMA)
COUNTY OF LINCOLN) SS:

On this 8th day of July, A.D. 1987, before me personally came W. Brent LaGere, to me known, who being by me duly sworn, did depose and say; that he resides in the County of Lincoln, State of Oklahoma; that he is the Chairman and Chief Executive Officer of the National American Insurance Company, the corporation described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed by order of the Board of Directors of said corporation and that he signed his name, thereto by like order.

GLENDA MILLER NOTARY PUBLIC IN AND FOR STATE OF OKLAHOMA LINCOLN COUNTY

Glenda Miller

Notary Public
My Commission Expires August 30, 1991

STATE OF OKLAHOMA)
COUNTY OF LINCOLN) SS:

I, the undersigned, Assistant Secretary of the National American Insurance Company, a Nebraska Corporation, DO HEREBY CERTIFY that the foregoing and attached POWER OF ATTORNEY remains in full force.

Signed and Sealed at the City of Chandler. **Dated the** 25th **day of** April, 1990

NATIONAL AMERICAN INSURANCE COMPANY CORPORATE SEAL OMAHA NEBRASKA

Winifred E. Mendenhall

Winifred E. Mendenhall, Assistant Secretary

NB(1)0589

Read the first time in full and on motion by Gia Quinta, seconded by Edmonds, and duly adopted, read the second time by title and referred to the Committee on Public Works (and the City Plan Commission for recommendation) and Public Hearing to be held after due legal notice, at the Council Conference Room 128, City-County Building, Fort Wayne, Indiana, on _____, the _____, day of _____, 19____, at _____ o'clock _____.M.,E.S.T.

DATED: 5-22-90

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Read the third time in full and on motion by Edmonds, seconded by Alonso, and duly adopted, placed on its passage. PASSED ~~LOST~~ by the following vote:

	AYES	NAYS	ABSTAINED	ABSENT
TOTAL VOTES	7			2
BRADBURY				✓
BURNS	✓			
EDMONDS	✓			
GiaQUINTA				✓
HENRY	✓			
LONG	✓			
REDD	✓			
SCHMIDT	✓			
TALARICO	✓			

DATED: 6-12-90.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as ~~(ANNEXATION)~~ ~~(APPROPRIATION)~~ ~~(GENERAL)~~ (SPECIAL) ~~(ZONING MAP)~~ ORDINANCE ~~RESOLUTION~~ NO. S-115-90 on the 12th day of June, 1990.

ATTEST
Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

SEAL
Charles S. Redd
PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 13th day of June, 1990, at the hour of 11:45 o'clock A.M.,E.S.T.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this 22d day of June, 1990, at the hour of 3:00 o'clock P.M.,E.S.T.

PHELL
PAUL HELMKE, MAYOR

Admn. Appr.

TITLE OF ORDINANCE: Contract for Res. #6153-90, South Anthony Blvd. from Pontiac to Drexel

DEPARTMENT REQUESTING ORDINANCE: Board of Public Works

SYNOPIS OF ORDINANCE: Contract for Res. #6153-90 is for construction of wingwalks and sidewalks on South Anthony Blvd. from Pontiac to Drexel. **PRIOR APPROVAL RECEIVED ON 4/24/90.** Gaines Construction Co., Inc., is Contractor.

S-90-05-25

EFFECT OF PASSAGE: Improvement of wingwalks and sidewalks on S. Anthony Blvd.

EFFECT OF NON PASSAGE:

MONEY INVOLVED (DIRECT COSTS, EXPENDITURE, SAVINGS) $108,543.60

ASSIGNED TO COMMITTEE:

BILL NO. S-90-05-25

REPORT OF THE COMMITTEE ON PUBLIC WORKS

MARK E. GiaQUINTA, CHAIRMAN
CLETUS R. EDMONDS, VICE CHAIRMAN
HENRY, SCHMIDT, TALARICO

WE, YOUR COMMITTEE ON PUBLIC WORKS TO WHOM WAS

REFERRED AN (ORDINANCE) (~~RESOLUTION~~) approving Contract FOR RES. #6153-90, SOUTH ANTHONY BLVD. FROM PONTIAC TO DREXEL between GAINES CONSTRUCTION CO., INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works and Safety

HAVE HAD SAID (ORDINANCE) (~~RESOLUTION~~) UNDER CONSIDERATION AND BEG LEAVE TO REPORT BACK TO THE COMMON COUNCIL THAT SAID (ORDINANCE) (~~RESOLUTION~~)

DO PASS	DO NOT PASS	ABSTAIN	NO REC
Samuel J. Talarico			
Cletus R. Edmonds			

DATED: 6-12-90.

Sandra E. Kennedy
City Clerk